FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/12/14
PAGE : 003 -1
VENDOR RANKI NG

CALL ORDER . 003 PROPCSAL ID : EIN72 PROPCSAL DESC :

LETTI NG DATE : 08/21/14 11:00 AM DI STRI CT ;01 The i nprovenents under this contract consist of repairs to
SET- ASI DE : U R CODE : expansion joints, concrete approach sl abs, prestressed deck
CONTRACT TIME : 730 WORKI NG DAYS ( AVAI LABLE DAYS) panel s, prestressed beans, concrete spalls, concrete cracks,

structural piles, structural steel, fender systens,
construction of cathodic protection pile jackets,
installation of scour counternmeasures, and mi scell aneous
noveabl e bridge repairs, mlling and resurfacing, signing
and pavenent narking and lighting at various locations in
Charlotte, Collier, Desoto, d ades, Hardee, Hendry,

H ghl ands, Lee, Manatee, Okeechobee, Pol k and Sarasota
Counti es.

Maxi mum Budget ary Ceiling: $900, 000. 00

FI NPRQI( S) : 43000915201 (*) F. A NO : NA COUNTI ES : DI ST/ ST- W DE
LOCAL NAME : I NDEFI NI TE QUANTI TY CONTRACT FOR BRI DGE REPAI R ROAD NAME :
PRQJ LIMTS : CONTRACT FOR BRI DGE REPAI R
Bl D Bl D TOTAL % OVER
RANK VENDOR NO. / NAME TYPE STATUS Bl D LOW Bl D
1 F650447555 L & S CONCRETE RESTORATI ON, | NC. Responsi ve W nni ng bid $ 3,955,008.00 0. 00%
2 F208163134 BRI DGE MASTERS CONSTRUCTI ON, LLC Responsi ve Non-Wnning Bid $ 5,159, 900.00 30. 46%
3 F205269497 PRCSHOT CONCRETE, | NC. Responsi ve Non-Wnning Bid $ 5,374, 650.00 35.89%



FLORI DA DEPARTMENT OF

TABULATI ON OF BI DS

TRANSPORTATI ON DATE :

PAGE :

09/12/ 14
003 -2

CALL ORDER 003 PROPCSAL | D ELN72 PROPCSAL DESC :
LETTI NG DATE 08/21/14 11:00 AM Dl STRI CT 01 The i nprovenents under this contract consist of repairs to
SET- ASI DE : U R CODE : expansion joints, concrete approach sl abs, prestressed deck
CONTRACT TIME : 730 WORKI NG DAYS ( AVAI LABLE DAYS) panel s, prestressed beans, concrete spalls, concrete cracks,
structural piles, structural steel, fender systens,
construction of cathodic protection pile jackets,
installation of scour counternmeasures, and niscell aneous
noveabl e bridge repairs, mlling and resurfacing, signing
and pavenent nmarking and lighting at various locations in
Charlotte, Collier, Desoto, d ades, Hardee, Hendry,
H ghl ands, Lee, Manatee, Ckeechobee, Pol k and Sarasota
Counti es.
Maxi mum Budgetary Ceiling: $900, 000. 00
FI NPRQI( S) 43000915201 (*) F. A NO N A COUNTI ES DI ST/ ST- W DE
LOCAL NAME I NDEFI NI TE QUANTI TY CONTRACT FOR BRI DGE REPAI R ROAD NAME :
PRQJ LIMTS CONTRACT FOR BRI DGE REPAI R
( 1 ) F650447555 ( 2 ) F208163134 ( 3 ) F205269497
L & S CONCRETE RESTORATI ON, | BRI DGE MASTERS CONSTRUCTI ON | PROSHOT CONCRETE, | NC.
LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI'T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 STRUCTURES
0005 0110 3 1 100. 000 SF 100. 00000 10000. 00 200. 00000 20000. 00 150. 00000 15000. 00
REMOVAL OF EXI STI NG CONCRETE BRI DGE
DECK - FOR PUSH BUTTON MAI NTENANCE
CONTRACTS ONLY 43000915201
0010 0110 3 2 80. 000 SF 175. 00000 14000. 00 400. 00000 32000. 00 100. 00000 8000. 00
REMOVAL OF EXI STI NG STEEL BRI DGE DECK -
PUSH BUTTON ONLY
0015 0110 3 3 30. 000 LF 200. 00000 6000. 00 500. 00000 15000. 00 200. 00000 6000. 00
REMOVAL OF EXI STI NG PI LE JACKET - FOR
PUSH BUTTON MAI NTENANCE CONTRACTS ONLY
0020 0110 3 4 40. 000 SF 200. 00000 8000. 00 200. 00000 8000. 00 50. 00000 2000. 00
REMOVAL OF EXI STI NG SAND CEMENT RI PRAP
- FOR PUSH BUTTON MAI NTENANCE CONTRACTS
ONLY
0025 0110 3 5 80. 000 LF 200. 00000 16000. 00 200. 00000 16000. 00 50. 00000 4000. 00
REMOVAL OF EXI STING BRIDGE JO NT - FOR
PUSH BUTTON MAI NTENANCE CONTRACTS ONLY




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/12/ 14

TABULATI ON OF BI DS PAGE : 003 -3
CALL ORDER 003 PROPOSAL | D: E1N72 LETTI NG DATE: 08/21/14 11:00 AM DI STRI CT: 01
1 ) F650447555 (2 ) F208163134 (3 ) F205269497
L & S CONCRETE RESTORATI ON, | BRI DGE MASTERS CONSTRUCTI ON | PROSHOT CONCRETE, | NC.

LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B A

0030 0110 3 6 60. 000 LF 100. 00000 6000. 00 300. 00000 18000. 00 150. 00000 9000. 00

REMOVAL OF EXI STI NG CONCRETE TRAFFI C
BARRI ER - FOR PUSH BUTTON MAI NTENANCE
CONTRACTS ONLY

0035 0110 3 7 40. 000 SF 190. 00000 7600. 00 500. 00000 20000. 00 65. 00000 2600. 00
REMOVAL OF EXI STI NG STEEL S| DEWALK
GRATI NG - FOR PUSH BUTTON MAI NTENANCE
CONTRACTS ONLY

0040 0400 1 11 25.000 cy 1500. 00000 37500. 00 1500. 00000 37500. 00 1800. 00000 45000. 00
CONCRETE CLASS |, RETAI NI NG WALLS

0045 0400 2 4 50. 000 CY 1300. 00000 65000. 00 1500. 00000 75000. 00 1500. 00000 75000. 00
CONC CLASS 11, SUPERSTRUCTURE

0050 0400 2 5 50. 000 CY 1300. 00000 65000. 00 1500. 00000 75000. 00 1650. 00000 82500. 00
CONCRETE CLASS 11, SUBSTRUCTURE

0055 0400 3 8 25.000 Ccy 1500. 00000 37500. 00 1500. 00000 37500. 00 1500. 00000 37500. 00
CONCRETE CLASS 111, BULKHEAD

0060 0400 3 20 5.000 CY 1800. 00000 9000. 00 2000. 00000 10000. 00 1800. 00000 9000. 00
CONC CLASS 111, SEAL

0065 0400 4 4 50. 000 CY 1300. 00000 65000. 00 1700. 00000 85000. 00 1800. 00000 90000. 00
CONCRETE CLASS 1V, SUPERSTRUCTURE

0070 0400 4 5 50. 000 CY 1500. 00000 75000. 00 1700. 00000 85000. 00 1800. 00000 90000. 00
CONCRETE CLASS 1V, SUBSTRUCTURE

0075 0400 4 11 25.000 Cy 1500. 00000 37500. 00 1500. 00000 37500. 00 1800. 00000 45000. 00
CONC CLASS 1V, RETAI NING WALLS

0080 0400 7 120. 000 SY 25. 00000 3000. 00 50. 00000 6000. 00 35. 00000 4200. 00
BRI DGE DECK GROOVI NG, LESS THAN 8. 5"

0085 0400 9 120. 000 SY 30. 00000 3600. 00 100. 00000 12000. 00 45. 00000 5400. 00
BRI DGE DECK GROOVI NG & PLANI NG, DECK 8.

5" &>

0090 0400 32 2.000 Cy 8000. 00000 16000. 00 15000. 00000 30000. 00 9500. 00000 19000. 00
CONCRETE FOR JO NT REPAI R

0095 0400 91 2.000 EA 5000. 00000 10000. 00 5000. 00000 10000. 00 2000. 00000 4000. 00
DEWATERI NG FOR SPREAD FOOTI NGS

0100 0400128 100. 000 LF 32. 00000 3200. 00 100. 00000 10000. 00 45. 00000 4500. 00

GROUTI NG PRECAST DECK PANELS,
NON- SHRI NK GROUT

0105 0400136 40. 000 SY 50. 00000 2000. 00 250. 00000 10000. 00 65. 00000 2600. 00
EPOXY CONCRETE OVERLAY- STRUCTURES REHA




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/12/14

TABULATI ON OF BI DS PAGE : 003 -4
CALL ORDER 003 PROPOSAL | D: E1N72 LETTI NG DATE: 08/21/14 11:00 AM DI STRI CT: 01
1 ) F650447555 ( 2 ) F208163134 (3 ) F205269497

L & S CONCRETE RESTORATI ON, | BRI DGE MASTERS CONSTRUCTI ON | PROSHOT CONCRETE, | NC.
LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e

0110 0400140 1 24. 000 EA 11000. 00000 264000. 00 5000. 00000 120000. 00 10000. 00000 240000. 00

NEOPRENE PAD REPLACEMENT, BENT/ Pl ER

0115 0400140 2 12. 000 EA 11000. 00000 132000. 00 4000. 00000 48000. 00 9800. 00000 117600. 00

NEOPRENE PAD REPLACENMENT, ABUTMENT

0120 0400142 3 200. 000 SF 55. 00000 11000. 00 60. 00000 12000. 00 65. 00000 13000. 00

CATHODI C PROTECTI ON SYSTEM ZI NC
ALUM NUM SPRAY

0125 0400143 200. 000 SF 5. 00000 1000. 00 100. 00000 20000. 00 6. 00000 1200. 00
CLEANI NG & COATI NG CONCRETE SURFACE,

CLASS 5

0130 0400145 200. 000 SF 5. 00000 1000. 00 50. 00000 10000. 00 5. 00000 1000. 00
CLEANI NG CONCRETE SURFACE

0135 0400147 10. 000 CF 8800. 00000 88000. 00 2500. 00000 25000. 00 8500. 00000 85000. 00
COVPCSI TE NEOPRENE PADS

0140 0400153 10. 000 CF 450. 00000 4500. 00 500. 00000 5000. 00 350. 00000 3500. 00

NON SHRI NK GROUT, F&, M SCELLANECUS-
STRUCTURES REHAB

0145 0401 70 50. 000 CF 185. 00000 9250. 00 800. 00000 40000. 00 250. 00000 12500. 00
RESTORE SPALLED AREAS, GUNI TE

0150 0401 70 1 50. 000 CF 450. 00000 22500. 00 700. 00000 35000. 00 600. 00000 30000. 00
RESTORE SPALLED AREAS, EPOXY

0155 0401 70 2 50. 000 CF 500. 00000 25000. 00 700. 00000 35000. 00 575. 00000 28750. 00

RESTORE SPALLED AREAS, LATEX MODI Fl ED
MORTAR- STYRENE BUTADI ENE

0160 0401 70 3 100. 000 CF 450. 00000 45000. 00 700. 00000 70000. 00 575. 00000 57500. 00
RESTORE SPALLED AREAS, LATEX MODI FlI ED
MORTAR- ACRYLI C

0165 0401 70 4 100. 000 CF 450. 00000 45000. 00 700. 00000 70000. 00 550. 00000 55000. 00
RESTORE SPALLED AREAS, PORTLAND CEMENT

GROUT

0170 0401 70 5 50. 000 CF 400. 00000 20000. 00 600. 00000 30000. 00 550. 00000 27500. 00
RESTORE SPALLED AREAS, CONTRACTORS

OPTI ON

0175 0401 70 6 50. 000 CF 600. 00000 30000. 00 1000. 00000 50000. 00 600. 00000 30000. 00

SPALLED AREAS RESTORE, THERMOSETTI NG
POLYMER CONC

0180 0405 70 2 10. 000 CF 600. 00000 6000. 00 700. 00000 7000. 00 300. 00000 3000. 00
LATEX MODI FI ED PORTLAND CEMENT CONC,
TYPE |||




CALL ORDER: 003

PROPCSAL | D: EIN72

FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

LETTI NG DATE: 08/21/14 11:00 AM

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0185 0411 1 20. 000 GA

EPOXY MATERI AL FOR CRACK | NJECTI ON-
STRUCTURES REHAB

0190 0411 2 100. 000 LF
CRACKS | NJECT & SEAL- STRUCTURES REHAB

0195 0413149 10. 000 GA
PENETRANT SEALER

0200 0413151 10. 000 GA
VETHACRYLATE MONOMER

0205 0413154 200. 000 SF
CLEANI NG & SEALI NG CONCRETE SURFACES -
PENETRANT SEALER OR METHACRYLATES

0210 0415 1 4 1000. 000 LB
REI NFORCI NG STEEL - SUPERSTRUCTURE

0215 0415 1 5 1000. 000 LB
REI NFORCI NG STEEL- SUBSTRUCTURE

0220 0415 1 6 1000. 000 LB
REI NFORCI NG STEEL- M SCELLANEOUS

0225 0415 1 8 1000. 000 LB
REI NFORCI NG STEEL- BULKHEAD

0230 0450 82 100. 000 LF
BEAM REPAI R

0235 0450 83 1 4.000 EA
BEAM REPAI R, STRAND SPLI CES

0240 0455 2 100. 000 LF
TREATED TI MBER PI LI NG

0245 0455 34 2 300. 000 LF
PRESTRESSED CONCRETE PI LI NG 14" SQ
0250 0455 34 3 100. 000 LF
PRESTRESSED CONCRETE PI LI NG 18" SQ
0255 0455 34 5 100. 000 LF
PRESTRESSED CONCRETE PI LI NG 24" SQ
0260 0455 35 5 100. 000 LF
STEEL PILING HP 14 X 73

0265 0455 76 10. 000 EA
WRAP PI LE CLUSTERS

0270 0455 81101 2.000 EA

CATHODI C PROTECTI ON, Fé&l, PILE, ZINC
ANODE ASSEMBLY

1 ) F650447555
L & S CONCRETE RESTORATI ON
UNIT PRI CE AMOUNT
""" 250, 00000 5000, 00]

50. 00000 5000. 00
125. 00000 1250. 00
250. 00000 2500. 00
13. 00000 2600. 00
5. 00000 5000. 00
5. 00000 5000. 00
5. 00000 5000. 00
5. 00000 5000. 00
350. 00000 35000. 00
1500. 00000 6000. 00
150. 00000 15000. 00
200. 00000 60000. 00
225. 00000 22500. 00
250. 00000 25000. 00
250. 00000 25000. 00
800. 00000 8000. 00
1000. 00000 2000. 00

( 2 ) F208163134
BRI DGE MASTERS CONSTRUCTI ON
UNIT PRI CE AMOUNT
~ 100.00000 2000. 00
100. 00000 10000. 00
100. 00000 1000. 00
100. 00000 1000. 00
20. 00000 4000. 00
1. 00000 1000. 00
1. 00000 1000. 00
1. 00000 1000. 00
1. 00000 1000. 00
500. 00000 50000. 00
2000. 00000 8000. 00
200. 00000 20000. 00
200. 00000 60000. 00
250. 00000 25000. 00
300. 00000 30000. 00
200. 00000 20000. 00
1000. 00000 10000. 00
4000. 00000 8000. 00

DATE : 09/ 12/ 14
PAGE : 003 -5
DI STRICT: 01
(3 ) F205269497
PROSHOT CONCRETE, | NC,
UNIT PRI CE AMOUNT
~ 200.00000 4000.00
65. 00000 6500. 00
75. 00000 750. 00
95. 00000 950. 00
10. 00000 2000. 00
10. 00000 10000. 00
8. 00000 8000. 00
8. 00000 8000. 00
20. 00000 20000. 00
500. 00000 50000. 00
1200. 00000 4800. 00
125. 00000 12500. 00
150. 00000 45000. 00
175. 00000 17500. 00
200. 00000 20000. 00
200. 00000 20000. 00
1200. 00000 12000. 00
5000. 00000 10000. 00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 12/ 14
TABULATI ON OF BI DS PAGE : 003 -6
CALL ORDER 003 PROPOSAL | D: E1N72 LETTI NG DATE: 08/21/14 11:00 AM DI STRI CT: 01
1 ) F650447555 (2 ) F208163134 (3 ) F205269497
L & S CONCRETE RESTORATI ON, | BRI DGE MASTERS CONSTRUCTI ON | PROSHOT CONCRETE, | NC.
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ L
0275 0455 81102 20. 000 EA 3000. 00000 60000. 00 8000. 00000 160000. 00 5500. 00000 110000. 00
CATHODI C PROTECTI ON, F&l, PIER ZI NC
ANCDE ASSEMBLY
0280 0455 87 32.000 EA 800. 00000 25600. 00 1000. 00000 32000. 00 1500. 00000 48000. 00
ANCHOR BAR, STEEL
0285 0455 88 3 30. 000 LF 1600. 00000 48000. 00 1000. 00000 30000. 00 400. 00000 12000. 00
DRI LLED SHAFT, 36" DI A
0290 0455 88 4 30. 000 LF 1800. 00000 54000. 00 1200. 00000 36000. 00 450. 00000 13500. 00
DRI LLED SHAFT, 42" DI A
0295 0455 88 5 30. 000 LF 2000. 00000 60000. 00 1400. 00000 42000. 00 475. 00000 14250. 00
DRI LLED SHAFT, 48" DI A
0300 0455 88 6 30. 000 LF 2500. 00000 75000. 00 1600. 00000 48000. 00 600. 00000 18000. 00
DRI LLED SHAFT, 60" DI A
0305 0455107 3 10. 000 LF 300. 00000 3000. 00 1000. 00000 10000. 00 300. 00000 3000. 00
DRI LLED SHAFT CASING 36" DI AVETER
0310 0455107 4 10. 000 LF 400. 00000 4000. 00 1200. 00000 12000. 00 400. 00000 4000. 00
DRI LLED SHAFT CASING 42" DI AVETER
0315 0455107 5 10. 000 LF 500. 00000 5000. 00 1400. 00000 14000. 00 500. 00000 5000. 00
DRI LLED SHAFT CASING 48" DI AVETER
0320 0455107 6 10. 000 LF 600. 00000 6000. 00 1600. 00000 16000. 00 600. 00000 6000. 00
DRI LLED SHAFT CASING 60" DI AVETER
0325 0455111 30. 000 LF 50. 00000 1500. 00 200. 00000 6000. 00 150. 00000 4500. 00
CORE- PI LOT HOLE, DRI LLED SHAFT
EXCAVATI ON
0330 0455120 5 2.000 EA 1500. 00000 3000. 00 1000. 00000 2000. 00 5500. 00000 11000. 00
PI LE PO NT PROTECTI ON, HP 14" X 73"
0335 0455122 3 30. 000 LF 400. 00000 12000. 00 1000. 00000 30000. 00 150. 00000 4500. 00
EXCAVATI ON UNCLASSI FI ED SHAFT, 36" DI A
0340 0455122 4 30. 000 LF 500. 00000 15000. 00 1200. 00000 36000. 00 195. 00000 5850. 00
EXCAVATI ON UNCLASSI FI ED SHAFT, 42" DI A
0345 0455122 5 30. 000 LF 600. 00000 18000. 00 1400. 00000 42000. 00 250. 00000 7500. 00
EXCAVATI ON UNCLASSI FI ED SHAFT, 48" DI A
0350 0455122 6 30.000 LF 700. 00000 21000. 00 1600. 00000 48000. 00 300. 00000 9000. 00
EXCAVATI ON UNCLASSI FI ED SHAFT, 60" DI A
0355 0455133 2 500. 000 SF 30. 00000 15000. 00 50. 00000 25000. 00 55. 00000 27500. 00
SHEET PILI NG STEEL, TEMPORARY- CRI Tl CAL
0360 0455133 3 500. 000 SF 60. 00000 30000. 00 60. 00000 30000. 00 75. 00000 37500. 00
SHEET PILING STEEL, F& PERVANENT




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/12/ 14

TABULATI ON OF BI DS PAGE : 003 -7
CALL ORDER 003 PROPOSAL | D: E1N72 LETTI NG DATE: 08/21/14 11:00 AM DI STRI CT: 01
1 ) F650447555 ( 2 ) F208163134 (3 ) F205269497

L & S CONCRETE RESTORATI ON, | BRI DGE MASTERS CONSTRUCTI ON | PROSHOT CONCRETE, | NC.
LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e

0365 0455142 1. 000 EA 3000. 00000 3000. 00 5000. 00000 5000. 00 25000. 00000 25000. 00

CROSSHOLE SONI C LOGE NG

0370 0455143 3 100. 000 LF 200. 00000 20000. 00 300. 00000 30000. 00 250. 00000 25000. 00

TEST PI LES- PRESTRESSED CONCRETE, 18" SQ

0375 0455143 5 100. 000 LF 225. 00000 22500. 00 400. 00000 40000. 00 350. 00000 35000. 00

TEST PI LES- PRESTRESSED CONCRETE, 24" SQ

0380 0457 1 11 30. 000 LF 600. 00000 18000. 00 1500. 00000 45000. 00 1500. 00000 45000. 00

STANDARD | NTEGRAL PI LE JACKET,
NON- STRUCTURAL, UP TO 16"
0385 0457 1 12 30. 000 LF 800. 00000 24000. 00 2000. 00000 60000. 00 2200. 00000 66000. 00
STANDARD | NTEGRAL PI LE JACKET,
NON- STRUCTURAL, 16.1 to 30.0"
0390 0457 2111 30. 000 LF 1300. 00000 39000. 00 1300. 00000 39000. 00 1800. 00000 54000. 00
CATHODI C PROTECTI ON | NTEGRAL PI LE
JACKET, NON- STRUCTURAL, UP TO 16",
GALVANI C SYSTEM

0395 0457 2121 30. 000 LF 2013. 00000 60390. 00 1600. 00000 48000. 00 2000. 00000 60000. 00
CATHODI C PROTECTI ON | NTEGRAL PI LE
JACKET, NON- STRUCTURAL, 16.1-30.",
GALVANI C SYSTEM

0400 0457 2211 30. 000 LF 1800. 00000 54000. 00 1800. 00000 54000. 00 2000. 00000 60000. 00
CATHODI C PROTECTI ON | NTEGRAL PI LE
JACKET, STRUCTURAL, UP TO 16", GALVANI C
SYSTEM

0405 0457 2221 30. 000 LF 2360. 00000 70800. 00 1800. 00000 54000. 00 2500. 00000 75000. 00
CATHODI C PROTECTI ON | NTEGRAL PI LE
JACKET, STRUCTURAL, 16.1-30.", GALVANI C
SYSTEM

0410 0458 1 21 100. 000 LF 75. 00000 7500. 00 50. 00000 5000. 00 75. 00000 7500. 00
BRI DGE DECK EXPANSI ON JO NT,
REHABI LI TATI ON, POURED JO NT W TH
BACKER ROD

0415 0458 1 22 100. 000 LF 250. 00000 25000. 00 150. 00000 15000. 00 250. 00000 25000. 00
BRI DGE DECK EXPANSI ON JO NT,
REHABI LI TATI ON, STRI P SEAL
0420 0458 1 23 50. 000 LF 500. 00000 25000. 00 400. 00000 20000. 00 500. 00000 25000. 00
BRI DGE DECK EXPANSI ON JO NT,
REHABI LI TATI ON, MODULAR




CALL ORDER: 003

FLORI DA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

PROPCSAL | D: EIN72

LETTI NG DATE: 08/21/14 11:00 AM

1 ) F650447555 (2 ) F208163134

L & S CONCRETE RESTORATI ON, | BRI DGE MASTERS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT
0425 0458 1 25 100. 000 LF 125. 00000 12500. 00 150. 00000 15000. 00
BRI DGE DECK EXPANSI ON JO NT,
REHABI LI TATI ON, COVPRESS| ON' ELASTOVERI C
0430 0458 1 26 100. 000 LF 190. 00000 19000. 00 500. 00000 50000. 00
BRI DGE DECK EXPANSI ON JO NT,
REHABI LI TATI ON, OTHER
0435 0458 2 50. 000 CF 600. 00000 30000. 00 500. 00000 25000. 00
POLYMER NOSI NG FOR BRI DGE DECK
EXPANS| ON JO NT
0440 0460 1 2 1000. 000 LB 110. 00000 110000. 00 50. 00000 50000. 00
STRUCT STEEL, REHAB, LOW ALLOY
0445 0460 1 5 1000. 000 LB 110. 00000 110000. 00 120. 00000 120000. 00
STRUCT STEEL - REHABI LI TATI ON, BASCULE
LEAVES
0450 0460 1 13 500. 000 LB 55. 00000 27500. 00 80. 00000 40000. 00
STRUCTURAL ~STEEL REHAB- BOLTS, NUTS,
WASHERS & PLATES
0455 0460 1 15 1000. 000 LB 85. 00000 85000. 00 80. 00000 80000. 00
STRUCTURAL ~STEEL - REHABI LI TATI ON
M SCELLANEOUS
0460 0460 6 2 250. 000 LB 115. 00000 28750. 00 80. 00000 20000. 00
LADDERS & PLATFORMS, REHAB
0465 0460 6 3 100. 000 LB 80. 00000 8000. 00 80. 00000 8000. 00
LADDERS & PLATFORMB, NEW - FOR PUSH
BUTTON/ MAI NTENANCE CONTRACTS ONLY
0470 0460 71 1 160. 000 LF 250. 00000 40000. 00 150. 00000 24000. 00
METAL TRAFFI C RAI LI NG THRI E BEAM
RETROFI T
0475 0460 81 50. 000 EA 175. 00000 8750. 00 100. 00000 5000. 00
RIVETS - HI GH STRENGTH BOLTS
REPLACEMENT
0480 0460 95 500. 000 LB 110. 00000 55000. 00 120. 00000 60000. 00
STRUCTURAL STEEL REPAI R
0485 0460 98 2 10. 000 EA 115. 00000 1150. 00 150. 00000 1500. 00
Pl PE HANGER, STAI NLESS
0490 0460112 24.000 EA 575. 00000 13800. 00 500. 00000 12000. 00
ANCHOR BOLT REPLACEMENT
0495 0465 2505 2.000 AS 4600. 00000 9200.00|  25000. 00000 50000. 00
MOVABLE BRI DGE MACHI NERY &
CASTI NG REHABI LI TATI ON, ADUST/ MODI FY,
SPAN LOCKS

DATE : 09/ 12/ 14
PAGE : 003 -8
DI STRI CT: 01
(3 ) F205269497
PROSHOT CONCRETE, | NC.
UNIT PRI CE AMOUNT
150. 00000 15000. 00
190. 00000 19000. 00
600. 00000 30000. 00
100. 00000 100000. 00
150. 00000 150000. 00
70. 00000 35000. 00
70. 00000 70000. 00
90. 00000 22500. 00
200. 00000 20000. 00
125. 00000 20000. 00
500. 00000 25000. 00
150. 00000 75000. 00
150. 00000 1500. 00
300. 00000 7200. 00
30000. 00000 60000. 00



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/12/ 14

TABULATI ON OF BI DS PAGE : 003 -9
CALL ORDER 003 PROPOSAL | D: E1N72 LETTI NG DATE: 08/21/14 11:00 AM DI STRI CT: 01
1 ) F650447555 ( 2 ) F208163134 (3 ) F205269497

L & S CONCRETE RESTORATI ON, | BRI DGE MASTERS CONSTRUCTI ON | PROSHOT CONCRETE, | NC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0500 0465 2908 8. 000 AS 1725. 00000 13800. 00 15000. 00000 120000. 00 35000. 00000 280000. 00
MOVABLE BRI DGE MACHI NERY &

CASTI NG REHABI LI TATI ON, SHI MM NG ONLY,

LI VE LOAD SHCES - PUSH BUTTON MAI NT ONLY]

0505 0465 3 50 2.000 EA 16500. 00000 33000. 00 25000. 00000 50000. 00 19500. 00000 39000. 00
MOVABLE BRI DGE COUNTERWEI THT, ADJUST

0510 0465 21 14. 000 DA 600. 00000 8400. 00 800. 00000 11200. 00 600. 00000 8400. 00
MOVABLE BRI DGE OPERATOR

0515 0470 1 2.000 MB 9000. 00000 18000. 00 10000. 00000 20000. 00 12000. 00000 24000. 00
TREATED Tl MBER, STRUCTURAL

0520 0471 1 1 2.000 MB 13000. 00000 26000. 00 30000. 00000 60000. 00 20000. 00000 40000. 00
FENDER SYSTEM PLASTI C MARI NE LUMBER,

REI NFOCRCED

0525 0471 1 2 2.000 MB 12000. 00000 24000. 00 20000. 00000 40000. 00 22000. 00000 44000. 00

FENDER SYSTEM PLASTI C MARI NE LUMBER,
NON- REI NFORCED

0530 0504 1 1 500. 000 SF 275. 00000 137500. 00 400. 00000 200000. 00 300. 00000 150000. 00
ROADWAY FLOOR, STEEL, 5" OPEN
0535 0504 1 2 500. 000 SF 350. 00000 175000. 00 500. 00000 250000. 00 500. 00000 250000. 00
ROADWAY FLOOR, STEEL, 3" ARMORED
0540 0504 2 100. 000 SF 90. 00000 9000. 00 150. 00000 15000. 00 95. 00000 9500. 00
S| DEWALK FLOOR, STEEL, REHABI LI TATI ON
0545 0506 2 100. 000 LF 300. 00000 30000. 00 250. 00000 25000. 00 300. 00000 30000. 00
BRI DGE DRAI NAGE PI PE
0550 0507 70 100. 000 SF 115. 00000 11500. 00 200. 00000 20000. 00 175. 00000 17500. 00
ALUM NUM SI DEWALK FLOOR
0555 0508 72 1 1. 000 AS 70000. 00000 70000. 00 30000. 00000 30000. 00 250000. 00000 250000. 00
MOVABLE BRI DGE EMERGENCY GENERATOR , F&l
0560 0508 72 4 1. 000 AS 10000. 00000 10000. 00 10000. 00000 10000. 00 50000. 00000 50000. 00
MOVABLE BRI DGE EMERGENCY GENERATOR ,
REMOVE
0565 0510 1 4 2.000 EA 2500. 00000 5000. 00 3000. 00000 6000. 00 2500. 00000 5000. 00
NAVI GATI ON LI GHTS- FI XED BRI DGE,
REPAI RI REHAB
0570 0561 2 500. 000 SF 50. 00000 25000. 00 40. 00000 20000. 00 75. 00000 37500. 00
CQOATI NG EXI STI NG STRUCTURAL STEEL

SECTI ON 0001 TOTALS $ 3,416, 140.00 $ 3,951, 200.00 $ 4, 246, 550. 00

------------------------------------------ e

SECTI ON 0002 ROADVWAY



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/12/14

TABULATI ON OF BI DS PAGE : 003 -10
CALL ORDER 003 PROPOSAL | D: E1N72 LETTI NG DATE: 08/21/14 11:00 AM DI STRI CT: 01
1 ) F650447555 (2 ) F208163134 (3 ) F205269497
L & S CONCRETE RESTORATI ON, | BRI DGE MASTERS CONSTRUCTI ON | PROSHOT CONCRETE, | NC.
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B A
0575 0101 1 LUMP |  100000. 00000 100000. 00|  300000. 00000 300000. 00] 350000. 00000 350000. 00
MOBI LI ZATI ON 43000915201
0580 0102 1 1.000 LS 40000. 00000 40000. 00|  300000. 00000 300000. 00]  150000. 00000 150000. 00
MAI NTENANCE OF TRAFFI C 43000915201
0585 0102 60 60. 000 ED 5. 00000 300. 00 5. 00000 300. 00 10. 00000 600. 00
WORK ZONE SI GN
0590 0102 71 14 160. 000 LF 45. 00000 7200. 00 50. 00000 8000. 00 45. 00000 7200. 00
BARRI ER WALL, TEMPORARY, F&, TYPE K
0595 0102 71 21 160. 000 LF 25. 00000 4000. 00 30. 00000 4800. 00 20. 00000 3200. 00
BARRI ER WALL, TEMPORARY, RELOCATE,
CONCRETE
0600 0102 71 24 160. 000 LF 30. 00000 4800. 00 40. 00000 6400. 00 25. 00000 4000. 00
BARRI ER WALL, TEMPORARY, RELOCATE, TYPE
K
0605 0102 73 160. 000 LF 20. 00000 3200. 00 50. 00000 8000. 00 45. 00000 7200. 00
TEMPORARY GUARDRAI L
0610 0102 74 1 100. 000 ED 5. 00000 500. 00 5. 00000 500. 00 5. 00000 500. 00
CHANNEL| ZI NG DEVI CE- TYPES I, II, DI,
VP, DRUM OR LCD
0615 0102 74 2 10. 000 ED 13. 00000 130. 00 30. 00000 300. 00 1. 00000 10. 00
CHANNEL| ZI NG DEVI CE, TYPE 11, 6'
0620 0102 76 30. 000 ED 30. 00000 900. 00 50. 00000 1500. 00 100. 00000 3000. 00
ARROW BOARD / ADVANCE WARNI NG ARROW
PANEL
0625 0102 77 20. 000 ED 3. 00000 60. 00 10. 00000 200. 00 1. 00000 20. 00
H GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0630 0102 78 20.000 EA 13. 00000 260. 00 10. 00000 200. 00 20. 00000 400. 00
TEMPORARY RETROREFLECTI VE PAVENENT
MARKER
0635 0102 89 1 2.000 LO 2800. 00000 5600. 00 3000. 00000 6000. 00 3500. 00000 7000. 00
TEMPORARY CRASH CUSHI ON, REDI RECTI VE
OPTI ON
0640 0102 94 1 160. 000 LF 20. 00000 3200. 00 50. 00000 8000. 00 30. 00000 4800. 00
GLARE SCREEN, TEMPORARY, F& , WALL
MATERI AL- CONCRETE
0645 0102 99 30. 000 ED 60. 00000 1800. 00 100. 00000 3000. 00 100. 00000 3000. 00
PORTABLE CHANGEABLE MESSAGE SI GN,
TEMPORARY




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/12/ 14

TABULATI ON OF BI DS PAGE : 003 -11
CALL ORDER 003 PROPOSAL | D: E1N72 LETTI NG DATE: 08/21/14 11:00 AM DI STRI CT: 01
1 ) F650447555 (2 ) F208163134 (3 ) F205269497
L & S CONCRETE RESTORATI ON, | BRI DGE MASTERS CONSTRUCTI ON | PROSHOT CONCRETE, | NC.

LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B A

0650 0102150 1 60. 000 ED 30. 00000 1800. 00 50. 00000 3000. 00 30. 00000 1800. 00

PORTABLE REGULATORY, Sl GN

0655 0102150 2 60. 000 ED 35. 00000 2100. 00 50. 00000 3000. 00 45. 00000 2700. 00

RADAR SPEED DI SPLAY UNI T

0660 0102911 1 320. 000 LF 5. 00000 1600. 00 10. 00000 3200. 00 10. 00000 3200. 00

PAVEMENT MARKI NG REMOVABLE TAPE,
VWHI TE- BLACK, SKI P
0665 0102911 2 320. 000 LF 5. 00000 1600. 00 10. 00000 3200. 00 10. 00000 3200. 00
PAVEMENT MARKI NG REMOVABLE TAPE,
WHI TE- BLACK, SCLI D

0670 0102912 1 320. 000 LF 5. 00000 1600. 00 10. 00000 3200. 00 10. 00000 3200. 00
PAVT MARKI NG REMOVABLE TAPE, YELLOW

SKI P

0675 0102912 2 320. 000 LF 5. 00000 1600. 00 10. 00000 3200. 00 10. 00000 3200. 00
PAVEMENT MARKI NG REMOVABLE TAPE, YELLOW

SOLI D

0680 0104 1 25. 000 SY 20. 00000 500. 00 100. 00000 2500. 00 30. 00000 750. 00

ARTI FI CI AL COVERI NGS / ROLLED EROSI ON
CONTROL PRODUCTS

0685 0104 10 3 100. 000 LF 10. 00000 1000. 00 10. 00000 1000. 00 10. 00000 1000. 00
SEDI MENT BARRI ER

0690 0104 11 100. 000 LF 20. 00000 2000. 00 10. 00000 1000. 00 30. 00000 3000. 00
FLOATI NG TURBI DI TY BARRI ER

0695 0104 12 100. 000 LF 10. 00000 1000. 00 20. 00000 2000. 00 15. 00000 1500. 00

STAKED TURBI DI TY BARRI ER- NYLON
REI NFCRCED PVC

0700 0110 2 1 0.500 AC 10000. 00000 5000. 00|  20000. 00000 10000. 00]  30000. 00000 15000. 00
CLEARI NG & GRUBBI NG ( PUSH BUTTON

CONTRACT)

0705 0110 4 1 40.000 SF 20. 00000 800. 00 100. 00000 4000. 00 20. 00000 800. 00

REMOVAL OF EXI STI NG CONCRETE SI DEWALK -
FOR PUSH BUTTON NMAI NTENANCE CONTRACTS
ONLY

0710 0110 4 2 80. 000 SF 25. 00000 2000. 00 100. 00000 8000. 00 25. 00000 2000. 00
REMOVAL OF EXI STI NG CONCRETE SLOPE
PAVEMENT - FOR PUSH BUTTON MAI NTENANCE
CONTRACTS ONLY

0715 0110 8 2.000 DA 3000. 00000 6000. 00 5000. 00000 10000. 00 4000. 00000 8000. 00
UNDERWATER DEBRI S REMOVAL




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/12/14

TABULATI ON OF BI DS PAGE : 003 -12
CALL ORDER 003 PROPOSAL | D: E1N72 LETTI NG DATE: 08/21/14 11:00 AM DI STRI CT: 01
1 ) F650447555 (2 ) F208163134 (3 ) F205269497
L & S CONCRETE RESTORATI ON, | BRI DGE MASTERS CONSTRUCTI ON | PROSHOT CONCRETE, | NC.
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B A
0720 0110 12 1 40. 000 SY 500. 00000 20000. 00 500. 00000 20000. 00 500. 00000 20000. 00
HYDRODEMOLI TI ON, REMOVAL OF DECK SURFAC
0725 0110 71 1 50. 000 LF 200. 00000 10000. 00 500. 00000 25000. 00 300. 00000 15000. 00
BRI DGE FENDER SYSTEM REMOVAL & DI SPOSA
0730 0110 73 50. 000 LF 50. 00000 2500. 00 300. 00000 15000. 00 175. 00000 8750. 00
REMOVE EXI STI NG BULKHEAD
0735 0110 82 2.000 MB 3000. 00000 6000. 00 3000. 00000 6000. 00 4500. 00000 9000. 00
REMOVE & DI SPOSE STRUCTURAL TI MBER
0740 0120 1 100. 000 CY 20. 00000 2000. 00 100. 00000 10000. 00 75. 00000 7500. 00
REGULAR EXCAVATI ON
0745 0120 5 100. 000 CY 25. 00000 2500. 00 200. 00000 20000. 00 150. 00000 15000. 00
CHANNEL EXCAVATI ON
0750 0121 70 20.000 CY 600. 00000 12000. 00 150. 00000 3000. 00 600. 00000 12000. 00
FLOMBLE FI LL
0755 0125 1 50. 000 CY 100. 00000 5000. 00 100. 00000 5000. 00 85. 00000 4250. 00
EXCAVATI ON FOR STRUCTURES
0760 0142 70 50. 000 CY 50. 00000 2500. 00 50. 00000 2500. 00 95. 00000 4750. 00
FILL SAND
0765 0160 4 25.000 SY 50. 00000 1250. 00 100. 00000 2500. 00 60. 00000 1500. 00
TYPE B STABI LI ZATI ON
0770 0285709 25.000 SY 50. 00000 1250. 00 100. 00000 2500. 00 65. 00000 1625. 00
OPTI ONAL BASE, BASE GROUP 09
0775 0327 70 5 120. 000 SY 25. 00000 3000. 00 10. 00000 1200. 00 65. 00000 7800. 00
M LLI NG EXI ST ASPH PAVT, 2" AVG DEPTH
0780 0334 1 13 10. 000 TN 300. 00000 3000. 00 300. 00000 3000. 00 550. 00000 5500. 00
SUPERPAVE ASPHALTI C CONC, TRAFFIC C
0785 0334 1 14 10. 000 TN 300. 00000 3000. 00 300. 00000 3000. 00 565. 00000 5650. 00
SUPERPAVE ASPHALTI C CONC, TRAFFIC D
0790 0334 1 15 10. 000 TN 300. 00000 3000. 00 300. 00000 3000. 00 600. 00000 6000. 00
SUPERPAVE ASPHALTI C CONC, TRAFFIC E
0795 0334 1 23 10. 000 TN 300. 00000 3000. 00 300. 00000 3000. 00 650. 00000 6500. 00
SUPERPAVE ASPH CONC, TRAFFIC C, PG76- 22
PMVA
0800 0334 1 24 10. 000 TN 300. 00000 3000. 00 300. 00000 3000. 00 650. 00000 6500. 00
SUPERPAVE ASPH CONC, TRAFFIC D, PG76- 22
PMVA
0805 0337 7 22 5.000 TN 400. 00000 2000. 00 600. 00000 3000. 00 650. 00000 3250. 00
ASPHALT CONCRETE FRI CTI ON COURSE, | NC
BIT, FC-5, PG 76-22, PMA




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/12/14

TABULATI ON OF BI DS PAGE : 003 -13
CALL ORDER 003 PROPOSAL | D: E1N72 LETTI NG DATE: 08/21/14 11:00 AM DI STRI CT: 01
1 ) F650447555 (2 ) F208163134 (3 ) F205269497
L & S CONCRETE RESTORATI ON, | BRI DGE MASTERS CONSTRUCTI ON | PROSHOT CONCRETE, | NC.

LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B A

0810 0337 7 43 5.000 TN 400. 00000 2000. 00 600. 00000 3000. 00 650. 00000 3250. 00

ASPHALT CONCRETE FRI CTI ON COURSE,
TRAFFIC C, FC-12.5, PG 76-22, PMA
0815 0337 7 45 5.000 TN 400. 00000 2000. 00 600. 00000 3000. 00 650. 00000 3250. 00
ASPHALT CONCRETE FRI CTI ON COURSE,
TRAFFIC D, FC-12.5, PG 76-22, PMA

0820 0339 1 5.000 TN 300. 00000 1500. 00 1000. 00000 5000. 00 650. 00000 3250. 00
M SCELLANEQUS ASPHALT PAVEMENT

0825 0430950 50. 000 CY 100. 00000 5000. 00 500. 00000 25000. 00 600. 00000 30000. 00
DESI LTI NG CONCRETE BOX CULVERT

0830 0440 1 10 100. 000 LF 35. 00000 3500. 00 100. 00000 10000. 00 95. 00000 9500. 00
UNDERDRAI N, TYPE |

0835 0440 73 1 100. 000 LF 30. 00000 3000. 00 100. 00000 10000. 00 125. 00000 12500. 00
UNDERDRAI N QUTLET PI PE, 4"

0840 0514 71 1 30. 000 SY 13. 00000 390. 00 50. 00000 1500. 00 45. 00000 1350. 00
PLASTI C FI LTER FABRI C, SUBSURFACE

0845 0514 71 2 30. 000 SY 13. 00000 390. 00 50. 00000 1500. 00 85. 00000 2550. 00
PLASTI C FI LTER FABRI C, STABI LI ZATI ON

0850 0515 2211 80. 000 LF 350. 00000 28000. 00 200. 00000 16000. 00 250. 00000 20000. 00
PEDESTRI AN / BI CYCLE RAI LI NG STEEL,

42" TYPE 1

0855 0515 2221 80. 000 LF 350. 00000 28000. 00 200. 00000 16000. 00 300. 00000 24000. 00
PEDESTRI AN/ BI CYCLE RAI LI NG STEEL ONLY

54" TYPE 1

0860 0515 2311 80. 000 LF 350. 00000 28000. 00 200. 00000 16000. 00 300. 00000 24000. 00

PEDESTRI AN/ Bl CYCLE RAI LI NG ALUM NUM
ONLY, 42" TYPE 1
0865 0515 2321 80. 000 LF 350. 00000 28000. 00 200. 00000 16000. 00 350. 00000 28000. 00
PEDESTRI AN/ Bl CYCLE RAI LI NG ALUM NUM
ONLY, 54" TYPE 1

0870 0522 1 30. 000 SY 40. 00000 1200. 00 100. 00000 3000. 00 150. 00000 4500. 00
CONCRETE S| DEWALK AND DRI VEVWAYS, 4"

THI CK

0875 0522 2 30. 000 SY 50. 00000 1500. 00 100. 00000 3000. 00 195. 00000 5850. 00
CONC S| DEWALK AND DRI VEVAYS, 6" THI CK

0880 0524 2 2 25.000 SY 175. 00000 4375. 00 100. 00000 2500. 00 185. 00000 4625. 00

CONCRETE SLOPE PAVEMENT, NON REI NFORCED,
e




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/12/14

TABULATI ON OF BI DS PAGE : 003 -14
CALL ORDER 003 PROPOSAL | D: E1N72 LETTI NG DATE: 08/21/14 11:00 AM DI STRI CT: 01
1 ) F650447555 (2 ) F208163134 (3 ) F205269497
L & S CONCRETE RESTORATI ON, | BRI DGE MASTERS CONSTRUCTI ON | PROSHOT CONCRETE, | NC.
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B A
0885 0524 2 4 25.000 SY 200. 00000 5000. 00 200. 00000 5000. 00 225. 00000 5625. 00
CONCRETE SLOPE PAVENENT, NON REI NFORCED,
o
0890 0524 2 49 25.000 SY 200. 00000 5000. 00 300. 00000 7500. 00 300. 00000 7500. 00
CONCRETE SLOPE PAVEMENT, 6", REI NFORCED
0895 0525 1 30. 000 LF 25. 00000 750. 00 100. 00000 3000. 00 75. 00000 2250. 00
CURB ASPHALTI C CONC
0900 0530 1 10. 000 CY 750. 00000 7500. 00 1000. 00000 10000. 00 800. 00000 8000. 00
RI PRAP, SAND- CEMENT
0905 0530 3 3 1.000 TN 200. 00000 200. 00 3000. 00000 3000. 00 650. 00000 650. 00
Rl PRAP- RUBBLE, BANK AND SHORE
0910 0530 3 9 80. 000 SF 50. 00000 4000. 00 100. 00000 8000. 00 95. 00000 7600. 00
Rl PRAP- RUBBLE, REMOVE EXI STI NG AND
REI NSTALL - PUSH BUTTON ONLY
0915 0530 74 0.500 TN 200. 00000 100. 00 2000. 00000 1000. 00 1000. 00000 500. 00
BEDDI NG STONE
0920 0530 78 25.000 SY 215. 00000 5375. 00 500. 00000 12500. 00 500. 00000 12500. 00
RI PRAP - ARTI CULATI NG BLOCK
0925 0536 1 2 50. 000 LF 40. 00000 2000. 00 200. 00000 10000. 00 95. 00000 4750. 00
GUARDRAI L- BRI DGE
0930 0536 2 25.000 LF 50. 00000 1250. 00 100. 00000 2500. 00 85. 00000 2125. 00
GUARDRAI L- SHOP- BENT PANELS
0935 0536 7 8. 000 EA 250. 00000 2000. 00 500. 00000 4000. 00 350. 00000 2800. 00
SPECI AL GUARDRAI L PCST
0940 0536 8 1. 000 EA 3000. 00000 3000. 00 5000. 00000 5000. 00 3500. 00000 3500. 00
GUARDRAI L- BRI DGE ANCHORAGE ASSEMBLY,
FURNI SH & | NSTALL
0945 0536 8 6 1. 000 EA 500. 00000 500. 00 2500. 00000 2500. 00 2000. 00000 2000. 00
GUARDRAI L, BRI DGE ANCHORAGE ASSEMBLY,
REMOVE
0950 0536 73 50. 000 LF 20. 00000 1000. 00 100. 00000 5000. 00 15. 00000 750. 00
GUARDRAI L REMOVAL
0955 0536 83 1 8. 000 EA 150. 00000 1200. 00 500. 00000 4000. 00 150. 00000 1200. 00
GUARDRAI L POST REPLACEMENT, REGULAR
0960 0536 85 22 1.000 EA 2500. 00000 2500. 00 5000. 00000 5000. 00 3500. 00000 3500. 00
GUARDRAI L END ANCHORAGE ASSEMBLY- FLARE
0965 0536 85 25 1.000 EA 1000. 00000 1000. 00 3000. 00000 3000. 00 3800. 00000 3800. 00
GUARDRAI L END ANCHORAGE ASSEMBLY- TYPE
N




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/12/14

TABULATI ON OF BI DS PAGE : 003 -15
CALL ORDER 003 PROPOSAL | D E1N72 LETTI NG DATE: 08/21/14 11:00 AM DI STRICT: 01
1 ) F650447555 (2 ) F208163134 (3 ) F205269497
L & S CONCRETE RESTORATI ON, | BRI DGE MASTERS CONSTRUCTI ON | PROSHOT CONCRETE, | NC.

LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AVOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE ANOUNT
------------------------------------------ B A

0970 0536 85 26 1.000 EA 2500. 00000 2500. 00 5000. 00000 5000. 00 4500. 00000 4500. 00

GUARDRAI L END ANCHORAGE ASSEMBLY- TYPE

CRT

0975 0538 1 50. 000 LF 25. 00000 1250. 00 100. 00000 5000. 00 45. 00000 2250. 00

GUARDRAI L RESET

0980 0570 1 2 10. 000 SY 20. 00000 200. 00 100. 00000 1000. 00 15. 00000 150. 00

PERFORVANCE TURF, SCD

SECTI ON 0002 TOTALS $ 468, 730.00 $ 1,068, 700. 00 $  983,430.00
------------------------------------------ e
SECTI ON 0003 Sl GNI NG

0985 0700 4122 1.000 EA 50000. 00000 50000. 00|  20000. 00000 20000. 00|  75000. 00000 75000. 00

OVERHEAD STATI C SI GN STRUCTURE, FURNI SH

& INSTALL, SPAN, 21-30 FT

0990 0705 11 1 12.000 EA 110. 00000 1320. 00 300. 00000 3600. 00 100. 00000 1200. 00

DELI NEATOR, FLEXI BLE TUBULAR

0995 0706 3 16. 000 EA 13. 00000 208. 00 100. 00000 1600. 00 20. 00000 320. 00

RETRO- REFLECTI VE PAVEMENT NARKERS

1000 0710 11111 0.060 NV 5000. 00000 300.00]  30000. 00000 1800.00|  50000. 00000 3000. 00

PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWH TE, SCQLID, 6"

1005 0710 11131 0.030 Gv 3000. 00000 90. 00 60000. 00000 1800. 00 45000. 00000 1350. 00
PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWH TE, SKIP, 6", 10-30 OR 3-9 SKIP
1010 0710 11133 0. 060 GV 3000. 00000 180. 00 30000. 00000 1800. 00 50000. 00000 3000. 00
PAI NTED PAVEME | NT MARKI NG, STANDARD,
VWHI TE, 12" WDE, 3'-9' SKIP AND
APPROACH TO TOLL PLAZA

1015 0710 11211 0. 060 NM 5000. 00000 300. 00 30000. 00000 1800. 00 50000. 00000 3000. 00
PAI NTED PAVEMENT MARKI NGS, STANDARD,
YELLOW SCLID, 6"

1020 0710 11231 0. 030 Gv 3000. 00000 90. 00 60000. 00000 1800. 00 50000. 00000 1500. 00
PAI NTED PAVEMENT MARKI NGS, STANDARD,
YELLOW SKIP, 6"

1025 0711 15112 0. 060 NM 10000. 00000 600. 00 30000. 00000 1800. 00 60000. 00000 3600. 00
THERMOPLASTI C, STANDARD- OPEN GRADED
ASPHALT SURFACES, WH TE, SOLID, 8"
1030 0711 15131 0. 030 Gv 8000. 00000 240. 00 60000. 00000 1800. 00 60000. 00000 1800. 00
THERMOPLASTI C, STANDARD- OPEN GRADED
ASPHALT SURFACES, WH TE, SKIP, 6", 10-30
SKIP OR 3-9 LANE DRCP




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/12/14

TABULATI ON OF BI DS PAGE : 003 -16
CALL ORDER 003 PROPOSAL | D: E1N72 LETTI NG DATE: 08/21/14 11:00 AM DI STRI CT: 01
1 ) F650447555 ( 2 ) F208163134 (3 ) F205269497

L & S CONCRETE RESTORATI ON, | BRI DGE MASTERS CONSTRUCTI ON | PROSHOT CONCRETE, | NC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT

1035 0711 15133 0. 060 GM 8000. 00000 480. 00 30000. 00000 1800. 00 60000. 00000 3600. 00
THERMOPLASTI C, STANDARD- OPEN GRADED
ASPHALT SURFACES, WHI TE, SKIP, 12"-
APPROACH TO TCOLL PLAZA OR 3-9 LANE DROP
1040 0711 15211 0.060 NM 10000. 00000 600. 00 30000. 00000 1800. 00 60000. 00000 3600. 00
THERMOPLASTI C, STANDARD- OPEN GRADED
ASPHALT SURFACES, YELLOW SOLID, 6"
1045 0711 15212 0.060 NM 10000. 00000 600. 00 30000. 00000 1800. 00 60000. 00000 3600. 00
THERMOPLASTI C, STANDARD- OPEN GRADED
ASPHALT SURFACES YELLOW SOLID, 8"
1050 0711 15231 0.060 GM 8000. 00000 480. 00 30000. 00000 1800. 00 60000. 00000 3600. 00
THERMOPLASTI C, STANDARD- OPEN GRADED
ASPHALT SURFACES, YELLOW SKIP, 6"
1055 0711 17 50. 000 SF 13. 00000 650. 00 100. 00000 5000. 00 100. 00000 5000. 00
THERMOPLASTI C, REMOVE EXI STI NG
THERMOPLASTI C PAVEMENT NMARKI NGS
SECTI ON 0003 TOTALS $ 56, 138. 00 $ 50, 000. 00 $ 113, 170. 00

SECTI ON 0004 LI GHTI NG

1060 0630 2 11 100. 000 LF 25. 00000 2500. 00 100. 00000 10000. 00 65. 00000 6500. 00
CONDUI T, FURNI SH & | NSTALL, OPEN TRENCH
1065 0630 2 14 100. 000 LF 40. 00000 4000. 00 300. 00000 30000. 00 55. 00000 5500. 00
CONDUI T, FURNI SH & | NSTALL, ABOVEGROUND
1070 0630 2 15 100. 000 LF 50. 00000 5000. 00 400. 00000 40000. 00 150. 00000 15000. 00
CONDUI T, FURNI SH & | NSTALL, BRI DGE MOUN
1075 0630 2 65 100. 000 LF 25. 00000 2500. 00 100. 00000 10000. 00 45. 00000 4500. 00
CONDUI T, REMOVE, BRI DGE MOUNT
SECTI ON 0004 TOTALS $ 14, 000. 00 $ 90, 000. 00 $ 31, 500. 00
CONTRACT TOTALS | $ 3,955, 008. 00| $ 5,159, 900. 00| $ 5,374,650.00

CERTI FI ED TO BE A TRUE COPY AND APPROVED BY

District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the tine prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
wai ver of proceedings under chapter 120, Florida Statutes.



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/12/14
PAGE : 004 -1

VENDOR RANKI NG

CALL ORDER . 004 PROPCSAL I D : ELN98-RO PROPCSAL DESC :
LETTI NG DATE : 08/21/14 11:00 AM DI STRI CT ;01 The I nprovenents under this Contract consist of Roadside
SET- ASI DE : U R CODE : Mowi ng and Litter Renoval.
CONTRACT TIME : 365 WORKI NG DAYS ( AVAI LABLE DAYS)
FI NPROJ( S) . 43272717223 (%) F.A NO . NA COUNTIES : POLK
LOCAL NAME : BARTOW OPERATI ONS MAI NTENANCE CONTRACTS ROAD NAME :
PRQJ LIMTS . POLK COUNTY
BI D BI D TOTAL % OVER
RANK VENDOR NO. / NAME TYPE STATUS BI D LOW BI D

1 F460720581 PARROTT LANDSCAPE COVPANY Responsi ve W nni ng bid $ 149, 977. 26 0. 00%
2 F200176883 TNT RECLANVATI ON, | NC. Non Responsiv Non-Wnning Bid $ 192, 983. 93 28.67%
3 F203836812 MARKS EXCAVATI NG, | NC. Responsi ve Non-Wnning Bid $ 296, 936. 02 97. 98%
4 F593444761 JSM SERVI CES, | NC. Responsi ve Non-Wnning Bid $ 329,914. 63 119 %



FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

DATE :
PAGE :

09/12/ 14
004 -2

CALL ORDER 004 PROPOSAL | D E1N98- RO PROPOSAL DESC :

LETTI NG DATE 08/21/14 11:00 AM Dl STRI CT 01 The I nprovenents under this Contract consist of Roadside

SET- ASI DE : U R CCDE : Mowi ng and Litter Renoval.

CONTRACT TIME : 365 WORKI NG DAYS ( AVAI LABLE DAYS)

FI NPRQI( S) 43272717223 (*) F.A. NO N A COUNTI ES POLK

LOCAL NAME BARTOW OPERATI ONS MAI NTENANCE CONTRACTS ROAD NAME :

PRQJ LIMTS POLK COUNTY

( 1 ) F460720581 2 ) F200176883 ( 3 ) F203836812
PARROTT LANDSCAPE COVPANY TNT RECLAMATI ON, | NC. MARKS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI'T PRI CE AMOUNT| UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e m—mm = -

SECTI ON 0001 SLOPE MOW NG ( AC)
0005 E104 4 1 12023. 950 AC 5. 75000 69137.71 7. 07000 85009. 33 14. 20000 170740. 09
MOW NG ( REGULAR/ LARGE
MACHI NE)
0010 E104 4 2 173. 000 AC 40. 00000 6920. 00 80. 81700 13981. 34 75. 00000 12975. 00
MOW NG ( SLOPE)
0015 E104 4 4 200. 230 AC 14. 50000 2903. 34 69. 82800 13981. 66 25. 00000 5005. 75
MOW NG (| NTERMEDI ATE MACHI NE)
0020 E110 30 13526. 898 AC 5. 25000 71016. 21 5. 91500 80011. 60 8. 00000 108215. 18
LI TTER REMOVAL

SECTI ON 0001 TOTALS $ 149, 977. 26 $ 192, 983. 93 $ 296, 936. 02
CONTRACT TOTALS $ 149, 977. 26| $ 192, 983. 93] 296, 936. 02



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/12/14
TABULATI ON OF BI DS PAGE : 004 -3
CALL ORDER: 004 PROPCSAL | D: E1N98- RO LETTI NG DATE: 08/21/14 11:00 AM DI STRICT: 01
(4 ) F593444761 ( ) ( )
JSM SERVI CES, | NC.
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
______________________________________________________________________ o e e e e e e e e e e e e e e et e e e e e e e e e e e e e e mm e mmmmm =
SECTI ON 0001 SLOPE MOW NG ( AQ)
0005 E104 4 1 12023. 950 AC 14. 00000 168335. 30
MOW NG ( REGULAR/ LARCE
MACH NE)
0010 E104 4 2 173. 000 AC 100. 00000 17300. 00
MOW NG ( SLOPE)
0015 E104 4 4 200. 230 AC 45, 00000 9010. 35
MOW NG (| NTERMEDI ATE MACHI NE)
0020 E110 30 13526. 898 AC 10. 00000 135268. 98
LI TTER REMOVAL
SECTI ON 0001 TOTALS $ 329, 914. 63 $ $
CONTRACT TOTALS $ 329, 914. 63| 0. 00| 0. 00
CERTI FIED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the tinme prescribed

in section 120.57(3),

Fl ori da Statutes,

or failure to

post the bond or other security required by law within

the tinme allowed for filing a bond shall
120, Florida Statutes.

wai ver of proceedi ngs

under chapter

constitute a



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/12/14

PAGE : 005 -1
VENDOR RANKI NG

CALL ORDER . 005 PROPCSAL ID : ELN99-RO PROPCSAL DESC :

LETTI NG DATE : 08/21/14 11:00 AM DI STRI CT ;01 The I nprovenents under this Contract consist of Roadside

SET- ASI DE : U R CODE : Mowi ng and Litter Renoval.

CONTRACT TIME : 365 WORKI NG DAYS ( AVAI LABLE DAYS)

FI NPROJ( S) . 43272717210 (%) F.A NO . NA COUNTIES : POLK

LOCAL NAME : BARTOW OPERATI ONS MAI NTENANCE CONTRACTS ROAD NAME :

PRQJ LIMTS . POLK COUNTY

BI D BI D TOTAL % OVER
RANK VENDOR NO. / NAME TYPE STATUS BI D LOW BI D

1 F200176883 TNT RECLAMATI ON, | NC. Non Responsiv Non-Wnning Bid $ 295, 971. 68 0. 00%

2 F593444761 JSM SERVI CES, | NC. Responsi ve W nni ng bid $ 428,972. 03 44.93%



FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

DATE :
PAGE :

09/12/ 14
005 -2

CALL ORDER 005 PROPOSAL | D E1N99- RO PROPOSAL DESC :
LETTI NG DATE 08/21/14 11:00 AM Dl STRI CT 01 The I nprovenents under this Contract consist of Roadside
SET- ASI DE : U R CCDE : Mowi ng and Litter Renoval.
CONTRACT TIME : 365 WORKI NG DAYS ( AVAI LABLE DAYS)
FI NPRQI( S) 43272717210 (*) F. A NO N A COUNTI ES POLK
LOCAL NAME BARTOW OPERATI ONS MAI NTENANCE CONTRACTS ROAD NAME :
PRQJ LIMTS POLK COUNTY
1 ) F200176883 ( 2 ) F593444761 ( )
TNT RECLAMATI ON, | NC. JSM SERVI CES, | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI'T PRI CE AMOUNT| UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T N N O N N N T .
SECTI ON 0001 SLOPE MOW NG ( AC)
0005 E104 4 1 15359. 148 AC 7.50000 115193. 61 13. 00000 199668. 92
MOW NG ( REGULAR/ LARGE
MACHI NE)
0010 E104 4 2 236. 800 AC 126. 65000 29990. 72 100. 00000 23680. 00
MOW NG ( SLOPE)
0015 E104 4 4 534.252 AC 56. 42200 30143. 57 55. 00000 29383. 86
MOW NG (| NTERMEDI ATE MACHI NE)
0020 E110 30 16021. 750 AC 7.53000 120643. 78 11. 00000 176239. 25
LI TTER REMOVAL
SECTI ON 0001 TOTALS $ 295,971. 68 $ 428,972. 03 $
CONTRACT TOTALS $ 295, 971. 68| $ 428, 972. 03] 0.00
CERTI FI ED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the tine prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the tinme allowed for filing a bond shall constitute a
wai ver of proceedi ngs under chapter 120, Florida Statutes.



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/12/14
PAGE : 006 -1

VENDOR RANKI NG

CALL ORDER . 006 PROPOSAL ID : E1Q00-RO PROPOSAL DESC :

LETTI NG DATE : 08/21/14 11:00 AM DI STRI CT ;01 The I nprovenents under this Contract consist of Roadside

SET- ASI DE : U R CODE : Mowi ng, | nside Mower Deck Herbicide, Litter Renoval, Edge

CONTRACT TIME : 365 WORKI NG DAYS ( AVAI LABLE DAYS) and Sweep, and Retention Pond Mowi ng in Hi ghl ands County.

FI NPROJ( S) . 43272617218 (*) F.A NO . NA COUNTIES : H GHLANDS

LOCAL NAME . SEBRI NG OPERATI ONS MAI NTENANCE CONTRACTS ROAD NAME :

PRQJ LIMTS : Highlands

BI D BI D TOTAL % OVER
RANK VENDOR NO. / NAME TYPE STATUS BI D LOW BI D
F200176883 TNT RECLAMATI ON, | NC. Non Responsiv Non-Wnning Bid $ 281, 756. 19 0. 00%

1
2 F412051311 COWPLETE H GHWAY | MPROVEMENT | N Responsi ve W nni ng bid $ 373,324, 22 32.49%
3 F592415899 ALL SEASONS LANDSCAPE CONTRACTORS, | N Responsi ve Non-Wnning Bid $ 511, 726. 70 81.62%



FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

DATE :
PAGE :

09/12/ 14
006 -2

CALL ORDER 006 PROPOSAL | D E1000- RO PROPOSAL DESC :

LETTI NG DATE 08/21/14 11:00 AM Dl STRI CT 01 The I nprovenents under this Contract consist of Roadside

SET- ASI DE : U R CODE : Mowi ng, | nside Mower Deck Herbicide, Litter Renoval, Edge

CONTRACT TIME : 365 WORKI NG DAYS (AVAI LABLE DAYS) and Sweep, and Retention Pond Mowi ng in Hi ghl ands County.

FI NPRQI( S) 43272617218 (*) F.A. NO N A COUNTI ES HI GHLANDS

LOCAL NAME SEBRI NG OPERATI ONS MAI NTENANCE CONTRACTS ROAD NAME :

PRQJ LIMTS Hi ghl ands

1 ) F200176883 ( 2 ) F412051311 ( 3 ) F592415899
TNT RECLAMATI ON, | NC. COVWPLETE H GHWAY | MPROVEMEN | ALL SEASONS LANDSCAPE CONTRACTO
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI'T PRI CE AMOUNT| UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T N N O N N N T .

SECTI ON 0001 SLOPE MOW NG ( AC)
0005 E104 4 1 7739.900 AC 14. 02400 108544. 36 17. 80000 137770. 22 14. 69000 113699. 13
MOW NG ( REGULAR/ LARGE
MACHI NE)
0010 E104 4 2 363.200 AC 82. 50000 29964. 00 90. 00000 32688. 00 226. 00000 82083. 20
MOW NG ( SLOPE)
0015 E104 4 3 56. 560 AC 88. 93000 5029. 88 80. 00000 4524. 80 84. 75000 4793. 46
MOW NG ( SMALL MACHI NE) 56. 56
0020 E104 4 4 531.200 AC 18. 82000 9997. 18 90. 00000 47808. 00 84. 75000 45019. 20
MOW NG (| NTERMEDI ATE MACHI NE)
0025 E104 50 90. 000 AC 55. 55000 4999. 50 150. 00000 13500. 00 500. 00000 45000. 00
WEED CONTROL MANUAL
0030 E110 30 12246. 700 AC 9. 00000 110220. 30 8. 00000 97973. 60 11. 30000 138387. 71
LI TTER REMOVAL
0035 E110 32 1 162. 000 PM 61. 72900 10000. 10 50. 00000 8100. 00 169. 50000 27459. 00
EDG NG AND SWEEPI NG
0040 E580337 8 1105. 700 AC 2.71400 3000. 87 28. 00000 30959. 60 50. 00000 55285. 00
HERBI Cl DE ( MOWER APPLI CATI ON)

SECTI ON 0001 TOTALS $ 281, 756. 19 $ 373, 324. 22 511, 726. 70
CONTRACT TOTALS | $ 281, 756. 19| $ 373, 324. 22| $ 511, 726. 70
CERTI FI ED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the tine prescribed

in section 120.57(3),

Fl ori da Statutes,

or failure to

post the bond or other security required by law within

the time allowed for filing a bond shall
wai ver of proceedi ngs under chapter

constitute a
120, Florida Statutes.



CALL ORDER

LETTI NG DATE

SET- ASI DE

CONTRACT TI ME :

FI NPROJ( S)
LOCAL NAMVE

PRQJ LIMTS

FLORI DA DEPARTMENT OF TRANSPORTATI ON

DATE : 09/12/14
PAGE : 007 -1

VENDOR RANKI NG

007 PROPCSAL ID : E1001
08/21/14 11:00 AM DI STRI CT . 01
U R CODE :
365 WORKI NG DAYS ( AVAI LABLE DAYS)
43272617222 (*) F.A NO o NA

SEBRI NG OPERATI ONS MAI NTENANCE CONTRACTS

PROPCSAL DESC :

The I nprovenents under this Contract consist of MIling and
resurfacing state hi ghways in Hi ghl ands and Okeechobee
County.

F010807936
F581401468
F592023298
F261871966

LAVRENCE- LYNCH CORP.

PREFERRED MATERI ALS | NC.

COMMUNI TY ASPHALT CORP.

AJAX PAVI NG | NDUSTRI ES OF FLORI DA LLC

COUNTI ES HI GHLANDS OKEECHOBEE
ROAD NAME :
Bl D Bl D TOTAL % OVER
TYPE STATUS Bl D LOW BI D
Responsi ve W nni ng bid $ 286, 683. 75 0. 00%
Responsi ve Non-Wnning Bid $ 348, 924. 48 21.71%
Responsi ve Non-Wnning Bid $ 423, 864. 82 47. 85%
Responsi ve Non-Wnning Bid $ 497, 445, 12 73.51%



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/12/14

TABULATI ON OF BI DS PAGE : 007 -2
CALL ORDER . 007 PROPCSAL ID : E1001 PROPCSAL DESC :
LETTI NG DATE : 08/21/14 11:00 AM Dl STRI CT 01 The I nprovenents under this Contract consist of MIling and
SET- ASI DE : U R CODE : resurfacing state highways in Hi ghl ands and Okeechobee
CONTRACT TIME : 365 WORKI NG DAYS ( AVAI LABLE DAYS) County.
FI NPRQJ( S) : 43272617222 (*) F. A, NO . NA COUNTI ES : HI GHLANDS OKEECHOBEE
LOCAL NAME . SEBRI NG OPERATI ONS MAI NTENANCE CONTRACTS ROAD NAME :
PRQJ LIMTS
1 ) F010807936 ( 2 ) F581401468 ( 3 ) F592023298
LAVWRENCE- LYNCH CORP. PREFERRED MATERI ALS | NC. COVMUNI TY ASPHALT CORP.
LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ T T N N O N N N T .
SECTI ON 0001 ASPHALT REPAIR ( MECHANI CAL) (TN)
0005 0327 70 6 18340. 000 SY 4.20000 77028. 00 4. 75000 87115. 00 7.00000 128380. 00
M LLI NG EXI ST ASPH PAVT, 1 1/2" AVG
DEPTH
0010 0337 7 74 917.000 TN 196. 25000 179961. 25 200. 00000 183400. 00 255. 00000 233835. 00
ASPHALT CONCRETE FRI CTI ON COURSE,
TRAFFIC C, FC-12.5, PG 76-22, ARB
0015 0706 3 250. 000 EA 8. 25000 2062. 50 7. 50000 1875. 00 9. 00000 2250. 00
RETRO- REFLECTI VE PAVEMENT MARKERS
0020 0710 11111 3.310 NM 2450. 00000 8109. 50 2250. 00000 7447.50 2455. 00000 8126. 05

PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWHI TE, SOLID, 6"

0025 0710 11131 1.000 GM 500. 00000 500. 00 445, 00000 445. 00 614. 00000 614. 00
PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWH TE, SKIP, 6", 10-30 OR 3-9 SKIP
0030 0710 11211 1. 000 NM 2450. 00000 2450. 00 2250. 00000 2250. 00 2455. 00000 2455. 00
PAI NTED PAVEMENT MARKI NGS, STANDARD,
YELLOW SCLID, 6"

0035 0710 11231 1.555 GM 500. 00000 777.50 445, 00000 691. 98 614. 00000 954. 77
PAI NTED PAVEMENT MARKI NGS, STANDARD,
YELLOW SKIP, 6"

0040 E102 1 3 9. 000 LO 1755. 00000 15795. 00 7300. 00000 65700. 00 5250. 00000 47250. 00
MAI NTENANCE OF TRAFFI C
SECTI ON 0001 TOTALS $ 286, 683. 75 $ 348, 924. 48 $ 423, 864. 82

CONTRACT TOTALS $ 286, 683. 75| $ 348, 924. 48| $ 423, 864. 82



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 09/12/ 14
TABULATI ON OF BI DS PAGE : 007 -3

CALL ORDER: 007 PROPCSAL | D E1001 LETTI NG DATE: 08/21/14 11:00 AM DI STRICT: 01

(4 ) F261871966 ( ) ( )
AJAX PAVI NG | NDUSTRI ES OF F

LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 ASPHALT REPAI R (MECHANI CAL) (TN)

0005 0327 70 6 18340. 000 SY 5. 34000 97935. 60
M LLING EXI ST ASPH PAVT, 1 1/2" AVG

DEPTH

0010 0337 7 74 917.000 TN 249. 06000 228388. 02

ASPHALT CONCRETE FRI CTI ON COURSE,
TRAFFIC C, FC-12.5, PG 76-22, ARB

0015 0706 3 250. 000 EA 8. 00000 2000. 00
RETRO- REFLECTI VE PAVEMENT MARKERS
0020 0710 11111 3.310 NM 2400. 00000 7944. 00

PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWH TE, SOLID, 6"

0025 0710 11131 1. 000 GM 500. 00000 500. 00
PAI NTED PAVEMENT NMARKI NGS, STANDARD,
VWHI TE, SKIP, 6", 10-30 OR 3-9 SKIP
0030 0710 11211 1. 000 NM 2400. 00000 2400. 00
PAI NTED PAVEMENT MARKI NGS, STANDARD,
YELLOW SCLID, 6"

0035 0710 11231 1.555 GM 500. 00000 777.50
PAI NTED PAVEMENT MARKI NGS, STANDARD,
YELLOW SKIP, 6"

0040 E102 1 3 9. 000 LO 17500. 00000 157500. 00
MAI NTENANCE OF TRAFFI C
SECTI ON 0001 TOTALS $ 497, 445.12
CONTRACT TOTALS | $ 497, 445. 12| $ 0. 00 $ 0. 00

CERTI FI ED TO BE A TRUE COPY AND APPROVED BY

District Contracts Adm ni strator DATE

NOTE: Failure to file a protest within the tine prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the tinme allowed for filing a bond shall constitute a
wai ver of proceedings under chapter 120, Florida Statutes.



